


Item PSCOC (87%) District (13%) District (100%) Total

I.  Old English Building: (based on GenCon Proposal)

A.  Bid Lot 1 ‐ Base Bid (Site and Bldg Remodel) $3,488,265.00 $521,235.00 $30,000.00 $4,039,500.00

B.  Bid Lot 1 ‐ Alternate 1 (3 yr Maintenance) $66,120.00 $9,880.00 $76,000.00

C.  Bid Lot 1 ‐ Alternate 2 (Stair Replacement) $117,450.00 $17,550.00 $135,000.00

D.  Bid Lot 2 ‐ Maintenance Building $202,000.00 $202,000.00

E.  Bid Lot 3 ‐ Site Signage $4,350.00 $650.00 $110,000.00 $115,000.00

F.  Subtotal ‐ MACC $3,676,185.00 $549,315.00 $342,000.00 $4,567,500.00

G.  NMGRT @ 6.75%  $248,142.49 $37,078.76 $23,085.00 $308,306.25

H.  Total Estimated Construction ‐ Old English $3,924,327.49 $586,393.76 $365,085.00 $4,875,806.25

II.   Contingency @ 6% of MACC $220,571.10 $32,958.90 $20,520.00 $274,050.00

A.  NMGRT @ 6.75% $14,888.55 $2,224.73 $1,385.10 $18,498.38

B.  Total Estimated Contingency $235,459.65 $35,183.63 $21,905.10 $292,548.38

III.  Additional Project Items

A.  FF&E @ 5% of MACC (estimated) $183,809.25 $27,465.75 $211,275.00

B.  Asbestos Abatement (per proposal) $24,795.00 $3,705.00 $28,500.00

C.  Subtotal Additional Items $208,604.25 $31,170.75 $239,775.00

D.  NMGRT @ 6.75% $14,080.79 $2,104.03 $16,184.81

E.  Total Estimated Additional Items $222,685.04 $33,274.78 $255,959.81

IV.  Design and Planning Fees

A.  Design:   Included in P08‐003D $0.00 $0.00 $0.00 $0.00

B.  PAC Consultant (per proposal)   $38,488.80 $5,751.20 $44,240.00

C.  Roof Consultant (per proposal)      $18,972.60 $2,834.99 $21,807.59

D.  Asbestos Planning/Monitoring (per proposal) $8,613.00 $1,287.00 $9,900.00

E.  Construction Material Testing (estimated) $43,500.00 $6,500.00 $50,000.00

F.  Subtotal Fees $109,574.40 $16,373.19 $0.00 $125,947.59

G.  NMGRT @ 8.3125% $9,108.37 $1,361.02 $0.00 $10,469.39

H.  Total Estimated Fees $118,682.78 $17,734.21 $0.00 $136,416.98

V.   Total Estimated Project Cost $4,501,154.95 $672,586.37 $386,990.10 $5,560,731.42
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