

April 10, 2017

Board of Education, Gadsden Independent School District.
P.O. BOX 70
Anthony, N.M. 88021

**Re: Acceptance of
STHS Mechanical Upgrades - 2017 Phase II
Gadsden Independent School District**

Dear Board Members:


On April 04, 2017 four bids were received for the above referenced project as shown on the enclosed bid tabulation sheet. The low **Base Bid with Bid Lot #1, #2, #3, and #4, of \$3,481,500.00** (without Tax) is from **Enoch Mechanical Inc.** Please review the attached project budget estimate for total estimated costs.

We recommend the acceptance of the bid from **Enoch Mechanical Inc.** and awarding them a contract for the Base Bid, and Bid Lots #1, #2, #3, and #4, if funds are available at this time.

If you have any questions regarding this bid or our recommendation please do not hesitate to contact our office.

Sincerely,

Moises Morales, Intern Architect


P.S.: The deadline for registering of protests expired April 19, 2017, and any Contract must not be dated before that date.

Cc: Efren Yturralde, GISD
Alfredo Holguin, GISD
Ludym Maartinez, GISD
Rafael "Ralph" Gallegos, GISD