


**GADSDEN INDEPENDENT SCHOOL DISTRICT
SANTA TERESA MIDDLE SCHOOL DRAINAGE IMPROVEMENTS
BID NO. 17-18-13
BID REVIEW CERTIFICATION
Bid Opening: May 16, 2018**

| Bid Item | Description | Unit | Qty | Engineers Estimate | | Caliper Construction Inc. | | Highland Enterprises Inc. | | Del Mar Contracting, Inc. | | Spartan Construcion of NM | |
|------------------------------------|--|------|-------|--------------------|-------------------|---------------------------|-------------------|---------------------------|-------------------|---------------------------|-------------------|---------------------------|-------------------|
| | | | | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension |
| 1 | Mobilization / Demobilization | LS | 1 | \$20,000.00 | \$ 20,000.00 | \$ 8,390.00 | \$ 8,390.00 | \$ 8,200.00 | \$ 8,200.00 | \$ 9,000.00 | \$ 9,000.00 | \$23,527.50 | \$23,527.50 |
| 2 | Earthwork Displacement | CY | 150 | \$20.00 | \$ 3,000.00 | \$ 20.55 | \$ 3,082.50 | \$ 102.00 | \$ 15,300.00 | \$ 135.00 | \$ 20,250.00 | \$61.60 | \$9,240.00 |
| 3 | Engineered Fill | CY | 320 | \$20.00 | \$ 6,400.00 | \$ 40.15 | \$ 12,848.00 | \$ 27.24 | \$ 8,716.80 | \$ 61.00 | \$ 19,520.00 | \$109.18 | \$34,936.00 |
| 4 | Rip-Rap Class A | CY | 240 | \$250.00 | \$ 60,000.00 | \$ 77.80 | \$ 18,672.00 | \$ 182.60 | \$ 43,824.00 | \$ 157.00 | \$ 37,680.00 | \$273.24 | \$65,577.60 |
| 5 | Slope Protection Wire Mesh | SY | 1,000 | \$50.00 | \$ 50,000.00 | \$ 16.05 | \$ 16,050.00 | \$ 7.82 | \$ 7,820.00 | \$ 26.50 | \$ 26,500.00 | \$15.84 | \$15,840.00 |
| 6 | Composite Geotextile Drainage Fabric | SY | 800 | \$5.00 | \$ 4,000.00 | \$ 5.10 | \$ 4,080.00 | \$ 1.95 | \$ 1,560.00 | \$ 4.00 | \$ 3,200.00 | \$2.77 | \$2,217.60 |
| 7 | Rip-Rip Concrete Anchor | LF | 250 | \$20.00 | \$ 5,000.00 | \$ 94.85 | \$ 23,712.50 | \$ 188.10 | \$ 47,025.00 | \$ 70.00 | \$ 17,500.00 | \$63.25 | \$15,812.50 |
| 8 | Remove Existing 6' High Chainlink Fence | LF | 260 | \$5.00 | \$ 1,300.00 | \$ 2.45 | \$ 637.00 | \$ 4.09 | \$ 1,063.40 | \$ 8.00 | \$ 2,080.00 | \$18.48 | \$4,804.80 |
| 9 | Reinstall Existing 6' High Chainlink Fence | LF | 20 | \$15.00 | \$ 300.00 | \$ 59.40 | \$ 1,188.00 | \$ 59.80 | \$ 1,196.00 | \$ 50.00 | \$ 1,000.00 | \$19.80 | \$396.00 |
| 10 | Install New 6' High Chainlink Fence | LF | 260 | \$30.00 | \$ 7,800.00 | \$ 37.40 | \$ 9,724.00 | \$ 36.08 | \$ 9,380.80 | \$ 41.00 | \$ 10,660.00 | \$33.00 | \$8,580.00 |
| 11 | Wire Mesh Gabion Basket 12'x3'x1.5' | EA | 20 | \$900.00 | \$ 18,000.00 | \$ 405.00 | \$ 8,100.00 | \$ 489.25 | \$ 9,785.00 | \$ 630.00 | \$ 12,600.00 | \$528.00 | \$10,560.00 |
| 12 | Wire Mesh Gabion Basket 12'x3'x3' | EA | 20 | \$1,000.00 | \$ 20,000.00 | \$ 625.00 | \$ 12,500.00 | \$ 887.05 | \$ 17,741.00 | \$ 1,000.00 | \$ 20,000.00 | \$1,056.00 | \$21,120.00 |
| 13 | Materials Testing | ALW | 1 | \$5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$5,000.00 | \$5,000.00 |
| TOTAL BASE BID (Items 1-13) | | | | \$ | 200,800.00 | \$ | 123,984.00 | \$ | 176,612.00 | \$ | 184,990.00 | \$ | 217,612.00 |

| | | | | | |
|----------------------------------|-----|---------------|---------------|---------------|---------------|
| Resident Contractor Preference | | Yes | Yes | No | No |
| Veteran Contractor Preference | | No | No | No | No |
| Amount of Preference (Max (10%)) | N/A | 5% | 5% | 0% | 0% |
| Application of Preference | | \$ 117,784.80 | \$ 167,781.40 | \$ 184,990.00 | \$ 217,612.00 |

* Highlighted cells are a mistake in calculations.


 Matthew R. Thompson, P.E. Date 5/16/18