

ADDENDUM #2
January 24, 2020

ARCHITECT:
AKS Architecture, P.C.
1691 Hickory Loop, STE-A
Las Cruces, NM 88005



PROJECT:
STMS Locker Room
Addition - 2019

GISD RFP No. 18-19-34
Architect's No. GAD2019-02

OWNER:
Board of Education
Gadsden Independent School District No. 19

This Addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings dated December 13, 2019. Please acknowledge receipt of this Addendum in the space provided in the Bid Forms. Failure to do so may subject the bidder to disqualification.

I. SPECIFICATIONS:

A. Section LN, 00 1116 and any other Sections referring to the RFP Due Date CHANGE to: "Proposals shall be received no later than **Thursday, January 30, 2020 @ 11:00 AM (local time)**". Location to remain the same.

B. Section 00 1119 – RFP, Section II Conditions Governing the Procurement:

1. A. Sequence of Events: Change as Follows:

- Item 6 – Change date to Jan. 30, 2020 @ 11:00 a.m.
- Item 6A – Change date to Jan. 31, 2020 @ 11:00 a.m.
- Item 7 – Change date to Jan. 31, 2020
- Item 8 – Change date to Jan. 31, 2020
- Item 9 – Change date to Feb. 4, 2020

END OF ADDENDUM #2